

VeriTask Platform

Phase 01 – Detailed Scope of Work

1. Document Overview

This document defines the **formal Scope of Work (SOW) for Phase 01** of the VeriTask Platform.

Phase 01 represents the **initial production-ready release** of the platform and includes all functionality explicitly described in this document. Any features, workflows, or capabilities **not documented here** are considered:

- Out of scope for Phase 01
- Planned for Phase 02, or
- Subject to a formal Change Request (CR), including potential impact on cost and timeline

This phase is designed to deliver a **core task marketplace platform**, conceptually similar to **Upwork**, adapted for both **physical and virtual tasks**, with escrow-based payments, scheduling, and accountability.

2. Phase 01 Objectives

The objective of Phase 01 is to:

- Enable users to post tasks and apply for work
- Facilitate secure payments through escrow
- Support offer-based task assignment
- Enforce task scheduling and completion workflows
- Establish trust through identity verification and platform governance

Phase 01 focuses on **core usability and business validation**, not advanced automation or AI-driven optimization.

3. User Roles (Phase 01)

3.1 Client (Task Poster)

- Creates and manages tasks
- Reviews applications and offers
- Funds escrow and approves payments
- Confirms task completion or raises disputes

3.2 Worker (Individual Task Performer)

- Creates a service profile
- Applies for tasks or accepts posted pricing
- Completes assigned tasks
- Receives payment through the platform

3.3 Contractor (Team Lead)

- Applies for and manages complex or multi-person tasks
- Assigns registered subcontractors
- Manages internal payment distribution
- Holds full responsibility for task delivery

3.4 Platform Admin

- Verifies users and documents
 - Oversees disputes and enforcement
 - Manages financial overrides and suspensions
-

4. Authentication & User Verification

Included in Phase 01

- User registration via **email address or phone number**
 - OTP-based verification (email or SMS)
 - Secure login and session management
 - Profile creation including:
 - Full name
 - Phone number
 - Location (city / ZIP)
 - Profile photo upload
 - Government-issued ID upload
 - Role selection during onboarding (Client, Worker, Contractor)
-

5. Task Creation & Management

Included in Phase 01

- Task creation with the following attributes:
 - Task title
 - Detailed description
 - Task type (Physical or Virtual)
 - For **Physical tasks**:
 - Client must either upload the task location or allow current GPS location
 - System will resolve and display **area, city, and state**

- Location is shown on the job to workers
 - Task visibility priority:
 1. Workers in nearby radius
 2. Workers in the same city
 3. Workers in the same state
 - For **Virtual tasks**:
 - No location requirement
 - Budget model:
 - Fixed-price
 - Milestone-based
 - Urgency level
 - Preferred date or time window
 - **Task bundling support**:
 - Parent task with one or more subtasks
 - Each subtask may have its own scope and amount
 - Task editing prior to acceptance
-

6. Task Application, Offers & Assignment

Included in Phase 01 (Upwork-style Workflow)

- Workers may:
 - Accept the posted task price, or
 - Submit a custom offer with proposed pricing and terms
 - Clients may:
 - View all applications and offers
 - Review worker profiles
 - Select and assign one candidate
 - Task lifecycle states:
 - Posted
 - Applications Received
 - Offer Accepted
 - In Progress
 - Completed
 - Disputed
-

7. Worker Tier System (Early Adoption – Phase 01)

Phase 01 Strategy Note (Important)

For the initial launch of VeriTask, the primary objective is to **build liquidity on both sides of the marketplace** — meaning: - Attract as many workers as possible - Attract as many jobs as possible

To achieve this, VeriTask will operate Phase 01 as an **early-adoption growth phase**.

7.1 Early Adopter Model (Phase 01)

- For the **first defined group of workers (example: first 1,000 registered workers)**:
 - **No tier subscription fees will be charged**
 - All workers will have **equal access** to tasks within their location and eligibility
- This approach ensures:
 - Sufficient job coverage
 - Faster task fulfillment
 - Real value for workers before monetization

The exact number of early adopters and duration of the free period will be configurable by Admin prior to launch.

7.2 Tier System Deferred to Phase 02

- A formal **paid tier-based subscription system** for workers is **planned for Phase 02**
- Tier-based benefits such as:
 - Priority task visibility
 - Faster payout windows
 - Premium positioningwill be introduced once:
 - Job volume is stable
 - Worker demand justifies paid tiers

8. Scheduling & Task Execution

Included in Phase 01

- Scheduling rules based on task type and user tier
 - Worker confirmation required before task start
 - Time-window based scheduling support
 - In-app and email notifications for:
 - Task assignment
 - Schedule confirmation
 - Task completion
-

8. Payments, Escrow & Milestones

Included in Phase 01

- All payments processed exclusively through the platform
 - Escrow funding required before work begins
 - Two supported payment models:
 - Fixed-price escrow
 - Milestone-based escrow
 - Milestone functionality:
 - Milestones defined during offer acceptance
 - Each milestone requires client approval for release
 - Payment release mechanisms:
 - Manual client approval
 - Auto-release after a predefined approval window
-

9. Contractor Teams & Payroll

Included in Phase 01

- Contractors may create and manage teams
 - Contractors may assign registered subcontractors to tasks
 - Escrow funds are received by the contractor
 - Contractor distributes payments to assigned team members
 - All internal distributions are logged for recordkeeping
 - Contractor retains full accountability for task delivery
-

10. Financial Management & Admin Controls

Included in Phase 01

- Admin dashboard providing:
 - User management
 - Task monitoring
 - Dispute resolution tools
 - Manual suspension and ban controls
 - Financial visibility including:
 - Transaction history
 - Escrow balances
 - Payout records
 - Platform fee tracking
-

11. Disputes & Enforcement

Included in Phase 01

- Client-initiated dispute submission
 - Manual review by Admin
 - Resolution outcomes may include:
 - Approval of task completion
 - Refund of labor amount
 - User suspension or removal
-

12. Phase 01 Deliverables

- Web-based platform with Client, Worker, and Contractor workflows
 - Escrow-enabled task lifecycle
 - Offer-based task assignment system
 - Basic admin control panel
 - Deployment to agreed environment (staging or production)
-

13. Acceptance Criteria

Phase 01 will be considered complete when:

- A client can post a task and fund escrow
 - A worker can apply, be assigned, and complete the task
 - Payments are successfully released through escrow
 - Admin can intervene in disputes and manage users
-

14. Scope Governance

Any feature, workflow, or enhancement not explicitly described in this document is **not included in Phase 01** and will require:

- Inclusion in Phase 02 planning, or
- A formally approved Change Request (CR)

Approval:

Above SOW is very well align with my vision and, App Vertices can proceed with Project Scope.

Project Name: **VeriTask**

Client

Signature: _____

Name: **Bernie Dorse** Date: 01/27/2026

Project Team

Signature: Max Miller

1. Head of Delivery & Sales: **Max Miller** Date: 01/27/2026

Signature: Mike Bowen

2. Project Manager: **Mike Bowen** Date: 01/27/2026

